

















a consistent analytic framework. To support this effort in this and future option periods, EPA
anticipates contribution to modeled estimates of economic activity and assistance in the transfer of
appropriate scenarios and data necessary for the effort.

VI. REPORTING REQUIREMENTS:

All reports shall be in accordance with contract specifications. The Contractor shall submit work
products in electronic as well as hard copy form. In addition, the Contractor shall deliver to the
WAM each draft and final report in electronic format that is readable by 0AQPS's windows-based
word-processing (Microsoft Word 2007), graphics (Microsoft PowerPoint 2007), spreadsheet
(Excel 2007), and database (Access 2007) programs.

VI. QA Requirements:

The Contractor shall include a quality assurance section in the final report discussing the data used
with respect to precision, accuracy, representativeness, comparability, completeness, sensitivity
and appropriateness as it applies to this use and its source. The QA section will discuss how the
Contractor ensured that the environmental data were of acceptable quality and that they were
being used for the purpose for which they were collected

VIII. DELIVERABLES:

The Contractor shall adhere to the following schedule:

Task Deliverable A Delivery Schedule

1a Cost estimate _ 20 days after effective date of WA

1b System design document O.ngoing

2a Approach memorandum 1 month after the effective date of the WA
2b Modified version of BenMAP- CE ‘7 months after the effective date of the WA
2c Manuscript for publlcatlon ‘9 months after the effective date of the WA
3a Approach memorandum 1 month afte1: the effective date of the WA
3b Searchable database ‘1NlAmonths after the effective date of the

3¢ Summary results ‘1/\?Amonths after the effective date of the
3d ' Recommendations ‘1/5Amonths after the effective da';e of the

4 Quick turnaround - - Duration of work assignment






